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These ‘Supplementary conditions regarding operational requirements in 
building and construction works’ (APP Operational Requirements) relating 
to the General conditions for building and construction works and supplies 
(AB 18) and the General conditions for design and build contracts (ABT 18) 
have been prepared by a committee appointed by the Minister for Climate, 
Energy and Building in accordance with Report 1570 issued on 21 June 2018, 
comprising representatives of the following organisations:

• BL, Danmarks Almene Boliger                                                                
BL – Danish Social Housing

• Bygherreforeningen                                                                                    
Danish Association of Construction Clients  

• Bygningsstyrelsen                                                                                    
Danish Building and Property Agency  

• Danske Arkitektvirksomheder                                                                   
Danish Association of Architectural Firms  

• Dansk Byggeri                                                                                                 
Danish Construction Association  

• Danske Regioner                                                                                      
Danish Regions  

• Dansk Industri                                                                             
Confederation of Danish Industry 

• Foreningen af Rådgivende Ingeniører                                                 
Danish Association of Consulting Engineers  

• Kommunernes Landsforening                                                             
Local Government Denmark 

• Kooperationen                                                                                             
Danish Cooperative Employers' Association

• SMVdanmark (tidligere Håndværksrådet)                                 
SMEdenmark (formerly the Danish Federation of Small and Mediumsized 
Enterprises) 

• TEKNIQ                                                                                                          
TEKNIQ - Danish Mechanical and Electrical Contractors' Association

• Vejdirektoratet                                                                                                   
Danish Road Directorate     

• Voldgiftsnævnet for bygge og anlægsvirksomhed                                                                      
Danish Building and Construction Arbitration Board

Prevailing Language
The Danish language version of these general conditions shall be controlling 
in all respects and shall prevail in case of any inconsistencies with translated 
versions.

English version published 17 December 2018 
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Supplementary conditions relating to AB 18
Clause 1 Application
Subclause (1) The provisions of this appendix have been prepared for use in relation to contracts 
for building and construction works involving operational requirements so that the provisions 
either supplement or deviate from AB 18. The provisions apply when adopted by the parties to the 
contract.

Clause 2 Definitions 
Subclause (1) Operational requirements mean requirements concerning the operational 
performance of the works after handover and commissioning that cannot be established as being 
fulfilled at handover. 

Clause 3 The client's call for tenders 
Subclause (1) The tender documents must contain information about 

a) the content of operational requirements and their underlying assumptions; and
b) measurements to establish whether the operational requirements and their underlying 

assumptions are met after handover, including the operational period(s) the measurements 
are to concern, how, by whom and when they are to be made and whether commencement 
of measurements is conditional upon the contractor having submitted the agreed material 
concerning operation and maintenance.

Clause 4 Measurement of operational requirements
Subclause (1) The client calls in the contractor to attend the beginning and conclusion of the 
measurement.

Subclause (2) After conclusion of the measurement, the client must as soon as possible prepare a 
protocol of the measurement, stating the results, including whether the operational requirements 
are considered to be met. The protocol is sent to the contractor together with a deadline by which 
any comments may be made, including proposals for rectification if needed.

Subclause (3) The provision in clause 46, subclause (2), of AB 18 applies correspondingly to the 
measurement.

Subclause (4) If late delivery of agreed operation and maintenance material delays the 
measurement so that it cannot be concluded until more than one year after the handover of the 
works, the contractor's performance bond will not be reduced until the measurement has been 
concluded.

Clause 5 Speedy resolution
Subclause (1) The possibility of obtaining speedy resolution in accordance with clause 68 of 
AB 18 at the request of a party also applies to measurement of and fulfilment of operational 
requirements; see clause 68, subclause (1), para k, of AB 18.

Supplementary conditions relating to ABT 18
Clause 1 Application
Subclause (1) The provisions of this appendix have been prepared for use in relation to design and 
build contracts involving operational requirements so that the provisions either supplement or 
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deviate from ABT 18. The provisions apply when adopted by the parties to the contract.

Clause 2 Definitions
Subclause (1) Operational requirements mean requirements concerning the operational state or 
performance of the works after handover and commissioning that cannot be established as being 
fulfilled at handover.

Clause 3 The client’s call for tenders 
Subclause (1) The tender documents must contain information about 

a) the content of operational requirements and their underlying assumptions; and
b) measurements to establish whether the operational requirements and their underlying 

assumptions are met after handover, including the operational period(s) the measurements 
are to concern, how, by whom and when they are to be made and whether commencement 
of measurements is conditional upon the contractor having submitted the agreed material 
concerning operation and maintenance.

Clause 4 Measurement of operational requirements
Subclause (1) The client calls in the contractor to attend the beginning and conclusion of the 
measurement.

Subclause (2) After conclusion of the measurement, the client must as soon as possible prepare a 
protocol of the measurement, stating the results, including whether the operational requirements 
are considered to be met. The protocol is sent to the contractor together with a deadline by which 
any comments may be made, including proposals for rectification if needed.

Subclause (3) The provision in clause 44, subclause (2), of ABT 18 applies correspondingly to the 
measurement.

Subclause (4) If late delivery of agreed operation and maintenance material delays the 
measurement so that it cannot be concluded until more than one year after the handover of the 
works, the contractor's performance bond will not be reduced until the measurement has been 
concluded.

Clause 5 Speedy resolution
Subclause (1) The possibility of obtaining speedy resolution in accordance with clause 66 of 
ABT 18 at the request of a party also applies to measurement of and fulfilment of operational 
requirements; see clause 66, subclause (1), para i, of ABT 18.


